
LWL Grobplanung Kleinregion

Kostenschätzung A

Baulos 4, 

Menge Einheit

Pipe

Einzelrohr 1x14/10 (Planned) Plan released 1 091,46 M

Einzelrohr 1x7/4 (Planned) Plan released 163,62 M

MultiRohrverband 12x7/4+1x14/10 (Planned) Plan released 289,47 M

MultiRohrverband 2x14/10 (Planned) Plan released 838,11 M

MultiRohrverband 4x14/10 (Planned) Plan released 4 152,49 M

MultiRohrverband 7x14/10 (Planned) Plan released 2 011,57 M

Cable

Microkabel _4f (Planned) Detailed planning 4 712,44 M

Microkabel 12f (Planned) Detailed planning 7 095,00 M

Minikabel 144f (Planned) Detailed planning 2 393,09 M

Trench

Pflugverlegung Plan released 3 278,80 M

Gemeindestrasse unb. [Bankett] Plan released 214,89 M

Gemeindestrasse bef. Plan released 879,36 M

Hausanschluss Plan released 195,28 M

Landesstraße unb. Plan released 1 977,66 M

Landesstrasse bef. Plan released 57,45 M

Consumables

Trassenwarnband 6 728,56 M

MountingMaterial

90 Grad Bogen LBS 35,00 Stk

Doppelsteckmuffe 14mm 28,00 Stk

Doppelsteckmuffe 7mm 6,00 Stk

Endkappe 14mm 210,00 Stk

Endkappe 7mm 34,00 Stk

Teiln Hausdurchführung 35,00 Stk

VirtualAsset

Spleissen + Messung incl. Doku 296,00 Stk

SpliceBox

FCP < 21 NE - Schrank 5,00 Stk

unvorhergesehenes und Rundungen (max. 5%)


