
LWL Grobplanung Kleinregion

Kostenschätzung A

Baulos 1, 

Anzahl versorgte Liegenschaften

Anzahl versorgte Nutzeinheiten

Kosten/Einheit [EUR]

Menge Einheit

Pipe

Einzelrohr 1x14/10 (Planned) Plan released 590,74 M

Einzelrohr 1x7/4 (Planned) Plan released 2 458,25 M

MultiRohrverband 12x7/4+1x14/10 (Planned) Plan released 5 308,84 M

MultiRohrverband 24x7/4+1x14/10 (Planned) Plan released 889,33 M

MultiRohrverband 2x14/10 (Planned) Plan released 2 127,17 M

MultiRohrverband 4x14/10 (Planned) Plan released 5 887,41 M

MultiRohrverband 7x14/10 (Planned) Plan released 6 725,32 M

Cable

Microkabel _4f (Planned) Detailed planning 22 261,10 M

Microkabel 12f (Planned) Gross planning 78,67 M

Microkabel 12f (Planned) Detailed planning 15 357,24 M

Minikabel 144f (Planned) Detailed planning 1 566,78 M

Minikabel 216f (Planned) Detailed planning 18 075,42 M

Trench

Pflugverlegung Plan released 4 621,30 M

Gemeindestrasse unb. [Bankett] Plan released 1 929,09 M

Gemeindestrasse bef. Plan released 1 599,59 M

Hausanschluss Plan released 375,07 M

Hausanschluss LS Plan released 107,00 M

Landesstraße unb. Plan released 3 069,34 M

Landesstrasse bef. Plan released 214,74 M

 

Consumables

Trassenwarnband 12 010,80 M

MountingMaterial

90 Grad Bogen LBS 100,00 Stk

Doppelsteckmuffe 14mm 43,00 Stk

Doppelsteckmuffe 7mm 128,00 Stk

Endkappe 14mm 146,00 Stk

Endkappe 7mm 742,00 Stk

Teiln Hausdurchführung 100,00 Stk

VirtualAsset

Spleissen + Messung incl. Doku 1 168,00 Stk

SpliceBox

FCP < 21 NE - Schrank 3,00 Stk

FCP < 41 NE - Schrank 3,00 Stk

FCP > 40 NE - Schacht 1,00 Stk

unvorhergesehenes und Rundungen (max. 5%)


