LWL Grobplanung Kleinregion
Kostenschidtzung A

Baulos 1,

Anzahl versorgte Liegenschaften
Anzahl versorgte Nutzeinheiten

Kosten/Einheit [EUR]

[ Menge | Einheit |
Pipe
Einzelrohr 1x14/10 (Planned) Plan released 590,74 M
Einzelrohr 1x7/4 (Planned) Plan released 2 458,25 M
MultiRohrverband 12x7/4+1x14/10 (Planned) Plan released 5 308,84 M
MultiRohrverband 24x7/4+1x14/10 (Planned) Plan released 889,33 M
MultiRohrverband 2x14/10 (Planned) Plan released 212717 M
MultiRohrverband 4x14/10 (Planned) Plan released 5 887,41 M
MultiRohrverband 7x14/10 (Planned) Plan released 6 725,32 M
Cable
Microkabel _4f (Planned) Detailed planning| 22 261,10 M
Microkabel 12f (Planned) Gross planning 78,67 M
Microkabel 12f (Planned) Detailed planning| 15 357,24 M
Minikabel 144f (Planned) Detailed planning 1 566,78 M
Minikabel 216f (Planned) Detailed planning| 18 075,42 M
Trench
Pflugverlegung Plan released 4621,30 M
Gemeindestrasse unb. [Bankett] Plan released 1 929,09 M
Gemeindestrasse bef. Plan released 1 599,59 M
Hausanschluss Plan released 375,07 M
Hausanschluss LS Plan released 107,00 M
Landesstrafie unb. Plan released 3 069,34 M
Landesstrasse bef. Plan released 214,74 M
Consumables
Trassenwarnband [ 12010,80] M |
MountingMaterial
90 Grad Bogen LBS 100,00 Stk
Doppelsteckmuffe 14mm 43,00 Stk
Doppelsteckmuffe 7mm 128,00 Stk
Endkappe 14mm 146,00 Stk
Endkappe 7mm 742,00 Stk
Teiln Hausdurchfiihrung 100,00 Stk
VirtualAsset
Spleissen + Messung incl. Doku [ 1168,00] stk |
SpliceBox
FCP < 21 NE - Schrank 3,00 Stk
FCP < 41 NE - Schrank 3,00 Stk
FCP > 40 NE - Schacht 1,00 Stk

unvorhergesehenes und Rundungen (max. 5%)



