LWL Grobplanung Kleinregion

Kostenschidtzung A

Baulos 4,

Pipe
Einzelrohr 1x14/10 (Planned)
Einzelrohr 1x7/4 (Planned)

MultiRohrverband 12x7/4+1x14/10 (Planned)
MultiRohrverband 2x14/10 (Planned)
MultiRohrverband 4x14/10 (Planned)
MultiRohrverband 7x14/10 (Planned)

Cable

Microkabel _4f (Planned)
Microkabel 12f (Planned)
Minikabel 144f (Planned)

Trench

Pflugverlegung
Gemeindestrasse unb. [Bankett]
Gemeindestrasse bef.
Hausanschluss

LandesstralRe unb.
Landesstrasse bef.

Consumables
Trassenwarnband

MountingMaterial

90 Grad Bogen LBS
Doppelsteckmuffe 14mm
Doppelsteckmuffe 7mm
Endkappe 14mm
Endkappe 7mm

Teiln Hausdurchfiihrung

VirtualAsset
Spleissen + Messung incl. Doku

SpliceBox
FCP < 21 NE - Schrank

Plan released
Plan released
Plan released
Plan released
Plan released
Plan released

Detailed planning
Detailed planning
Detailed planning

Plan released
Plan released
Plan released
Plan released
Plan released
Plan released

unvorhergesehenes und Rundungen (max. 5%)

Menge | Einheit |
1.091,46 M
163,62 M
289,47 M
838,11 M
4 152,49 M
2011,57 M
4712,44 M
7 095,00 M
2 393,09 M
3278,80 M
214,89 M
879,36 M
195,28 M
1977,66 M
57,45 M

6 728,56] M |
35,00 Stk
28,00 Stk
6,00 Stk
210,00 Stk
34,00 Stk
35,00 Stk

296,00] Stk |

500 Stk |




